


DGH/MM/NDR /Leased Line/228/2015-16/ENQ-001

Dt. 12.05.2015

**Sub: Corrigendum cum Clarifications for Tender for 20 Mbps Leased line connectivity for NDR to the WWW.**

With reference to above, following may be noted :-

1. Mobilization period for resources and manpower for the commencement of services at DGH has been mentioned as one week from the LoA in the above-mentioned tender. This has been extended to four weeks ( 28 calendar days) considering the nature and scope of work. The end of this four week period will be considered as the commencement date of the contract.
2. This will override the Clause II of Annex-IV (i.e. The delivery period of the said tasks/services should be adhered to as will be mentioned in the Award of Contract. Bidder should quote the minimum and maximum period he will take to install/operate the link at DGH. The supply shall actually be deemed to have been completed on the actual date of installation.) of the tender document .
3. The contract duration will be three years from the commencement of contract.

  
12.05.15.  
Pranjal Pandey  
Officer(MM)